



TWO PACKAGES

BASE

\$165,000
≈ 12 WEEKS

Rough framing labor — exterior + interior walls, floor system, roof framing

Sundance crew, nails, forklift, crane mobilization

Layout verification before production framing

Daily site cleanup

Framing punchlist

Workers compensation + general liability insurance

+ more in full proposal

MANAGED

\$182,000
≈ 11 WEEKS

Rough framing labor — exterior + interior walls, floor system, roof framing

Sundance crew, nails, forklift, crane mobilization

Layout verification before production framing

Daily site cleanup

Framing punchlist

Workers compensation + general liability insurance

+ more in full proposal

RECENT COMPARABLE WORK



KEATING PROJECT

MW WATTS CONSTRUCTION

KEATING PROJECT

5,582 sqft, 2 stories, walkout basement,
mountain contemporary; framed in 15
weeks

\$243,517

HILLIER RESIDENCE LOT 74

POINTS NORTH BUILDS

**HILLIER RESIDENCE LOT
74**

5,312 sqft, single story, walkout basement,
mountain contemporary; framed in 15
weeks

\$188,693

WINDER RESIDENCE

ELEVATION CONSTRUCTION

WINDER RESIDENCE

5,905 sqft, single story, walkout basement,
mountain contemporary; framed in 11
weeks

\$163,075