



TWO PACKAGES

BASE

\$155,000  
≈ 12 WEEKS

- Rough framing labor — exterior + interior walls, floor system, roof framing
- Sundance crew, nails, forklift, crane mobilization
- Layout verification before production framing
- Daily site cleanup
- Framing punchlist
- Workers compensation + general liability insurance
- + more in full proposal

MANAGED

\$172,000  
≈ 11 WEEKS

- Rough framing labor — exterior + interior walls, floor system, roof framing
- Sundance crew, nails, forklift, crane mobilization
- Layout verification before production framing
- Daily site cleanup
- Framing punchlist
- Workers compensation + general liability insurance
- + more in full proposal

RECENT COMPARABLE WORK





**KEATING PROJECT**

**MW WATTS CONSTRUCTION**

**KEATING PROJECT**

5,582 sqft, 2 stories, walkout basement,  
mountain contemporary; framed in 15  
weeks

---

\$243,517



**HILLIER RESIDENCE LOT 74**

**POINTS NORTH BUILDS**

**HILLIER RESIDENCE LOT  
74**

5,312 sqft, single story, walkout basement,  
mountain contemporary; framed in 15  
weeks

---

\$188,693



**WINDER RESIDENCE**

**ELEVATION CONSTRUCTION**

**WINDER RESIDENCE**

5,905 sqft, single story, walkout basement,  
mountain contemporary; framed in 11  
weeks

---

\$163,075